
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 105 
FEDERAL PROJECT NO. IM-NH-80-9(841) 
LOCATION: I-80, 134th STREET BRIDGE, LINCOLN 
COUNTIES: LANCASTER 
 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
September 03, 2009.  At that time the bids will be opened and read for 
GRAD,MSE,CULV,BR,GDRL 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  BRIDGES 
  START DATE 10/13/2009    WORKING DAYS   115 
  Price Range $  1,000,000 to $  3,000,000 
  THIS PROJECT CONTAINS A DBE GOAL OF   5.0 % 
 

  Plans and specifications may be seen beginning August 11, 2009 at the Lincoln 
Central Office and August 17, 2009 at the District Engineer's Office at LINCOLN 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 
requirements will apply. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)         118   SHEETS   $  29.50 
CROSS SECTIONS (SHEETS X1 THRU X22)                        22   SHEETS   $   5.50 
STANDARD PLANS                                             13   SHEETS   $   3.25 
 

    SHEET NO. 
 

    1              TITLE PAGE 
    2-T            TYPICAL CROSS SECTIONS 
    2-S1 - 2-S2    SUMMARY OF QUANTITIES  
    2-K1 - 2-K2    SUMMARY OF SOILS & GEOTECHNICAL INFORMATION   
    2-W            WETLANDS 
    2-H1 - 2-H2    HORIZONTAL ALIGNMENT & ORIENTATION  
    2-N            GENERAL INFORMATION & DETOUR LOCATION MAP  
    2-L1 - 2-L4    CONSTRUCTION, REMOVALS, & DRAINAGE  
    2-L5           GEOMETRICS  
    2-L6 - 2-L7    EROSION CONTROL  
    3              PLAN & PROFILE SHEET 
    4 - 5          SIGN LOCATION PLAN  
    6              TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE  
                   (FREEWAY-INTERSTATE)                 
    7              TYPICAL TRAFFIC CONTROL--FREEWAY RAMP CLOSURE  
    8              TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM 
    9              TYPICAL TRAFFIC CONTROL PLAN--FREEWAY CLOSURE  
    10             TEMPORARY PAVEMENT MARKING PLAN 
    11 - 13        EARTHWORK DATA SHEETS 
    14 - 15        DRAINAGE STRUCTURE CROSS SECTIONS 
    16 - 48        SPECIAL PLAN 1   NU2000 PRESTRESSED CONCRETE GIRDER BRIDGE  
                                    STA. 15+10.37  
    49 - 81        SPECIAL PLAN 2   STEEL PLATE GIRDER BRIDGE  
                                    STA. 15+10.37  
    82 - 83        SPECIAL PLAN 1C  10' X 6' SINGLE SPAN 
                                    RC BOX CULVERT 
                                    STA. 19+10.00  
    84 - 85        SPECIAL PLAN 2C  5-BAR GRATE INLET WITH CURB  
    86 - 87        SPECIAL PLAN 3C  5-BAR GRATE INLET WITH CURB  
    88 - 89        SPECIAL PLAN 4C  MECHANICALLY STABILIZED EARTH WALL  
    90 - 96        SPECIAL PLAN 5C  GUARDRAIL PLAN  
    97             SPECIAL PLAN 6C  EROSION CHECKS (ALL TYPES) 
                                    & FABRIC SILT CHECKS 
    98 - 99        SPECIAL PLAN 7C  TEMPORARY SILT CHECKS    
    R1 - R4        RIGHT-OF-WAY SHEETS 
    X1 - X22       CROSS SECTIONS 
 



     

 

 

    STANDARD PLANS   
 

      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 
      411       (4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS  
                FOR CONCRETE PIPE  
      501-R5    (3 SHEETS) EROSION CONTROL 
      502       SILT FENCE DETAILS  
      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
      923       TRAFFIC CONTROL--ROAD CLOSURE 
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 
 

   GROUP 1 GRADING 
 

MOBILIZATION                                     LUMP      LUMP 
GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 
WATER                                                  240 MGAL 
EARTHWORK MEASURED IN EMBANKMENT                    28,415 CY 
GRAVEL SURFACE COURSE                                  197 TON 
CRUSHED ROCK EMBEDMENT                               5,182 SY 
CRUSHED ROCK SURFACE COURSE                            548 TON 
REMOVE GUARDRAIL                                       859 LF 
REMOVE SIGN                                              2 EACH 
REMOVE SIGN STRUCTURE                                    1 EACH 
REMOVE LUMINAIRE                                         2 EACH 
SEEDING, TYPE A                                          3 ACRE 
SEEDING, TYPE B                                          1 ACRE 
COVER CROP SEEDING                                       4 ACRE 
EROSION CONTROL, CLASS 1D                           11,797 SY 
EROSION CHECKS, TYPE WATTLE                            160 LF 
FABRIC SILT FENCE-LOW POROSITY                       1,470 LF 
MULCH                                                    9 TON 
 

   GROUP 1A MSE WALL 
 

MOBILIZATION                                     LUMP      LUMP 
EXCAVATION FOR MSE WALL                              2,785 CY 
CONCRETE FACE PANELS                                 6,207 SF 
CONCRETE LEVELING PADS                                 375 LF 
COPING                                                 391 LF 
CONCRETE COATING                                 LUMP      LUMP 
   AT STA. 13+64.84 
CONCRETE COATING                                 LUMP      LUMP 
   AT STA. 16+55.91 
SELECT GRANULAR BACKFILL FOR MSE WALL                4,793 CY 
 

   GROUP 4 CULVERTS 
 

MOBILIZATION                                     LUMP      LUMP 
RIPRAP FILTER FABRIC                                    40 SY 
REMOVE INLET                                             4 EACH 
CAST IRON GRATE & FRAME                              2,520 LB 
PREPARATION OF STRUCTURE                                 1 EACH 
   AT STA. 19+14.62 
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL                 464 CY 
EXCAVATION FOR BOX CULVERTS                            196 CY 
47B-3000 CONC FOR BOX CULV                             132 CY 
47B-3000 CONC FOR INLET & JUNCTION BOXES                 7 CY 
RE-STEEL FOR BOX CULVERT                            15,945 LB 
RE-STEEL FOR INLET & JCT BOX                           610 LB 
24" METAL FLARED-END SECTION                             2 EACH 
ROCK RIPRAP, TYPE B                                     35 TON 
24" CULV PIPE 3,4,5,6                                  176 LF 
24" CULV PIPE 2,4,5,7,8                                109 LF 
 



    

 

 

 

   GROUP 6 BRIDGE AT STA. 15+10.37 
 

MOBILIZATION                                     LUMP      LUMP 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               158 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             28,480 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE B                       79 LF 
EXPANSION BEARING, TFE TYPE                              8 EACH 
FIXED BEARING                                            8 EACH 
47B-3000 CONC FOR BRIDGE                               340 CY 
47BD-4000 CONC FOR BRIDGE                              408 CY 
PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 
   AT STA. 15+10.37 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 15+26.89 
EXPANDED POLYSTYRENE GEOFOAM                           605 CY 
STEEL DIAPHRAGM                                          6 EACH 
EPOXY COATED RE-STEEL                              122,605 LB 
SUBSURFACE DRAINAGE MATTING                            242 SY 
HP 12"X53# STEEL PILING                              5,820 LF 
TEMP BRIDGE SHORING                              LUMP      LUMP 
BRIDGE SHORING                                   LUMP      LUMP 
CONCRETE COATING                                 LUMP      LUMP 
   AT STA. 15+10.37 
GRANULAR BACKFILL                                      360 CY 
 

   GROUP 6A BRIDGE AT STA. 15+10.37 
 

MOBILIZATION                                     LUMP      LUMP 
CONC FOR PVMT APPROACHES CLASS 47BD-4000               158 CY 
EPOXY COATED RE-STEEL FOR PVMT APPROACH             28,480 LB 
ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 
ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 
PIER NO.1 EXCAVATION                             LUMP      LUMP 
PREFORMED EXPANSION JOINT, TYPE A                       79 LF 
EXPANSION BEARING, TFE TYPE                              8 EACH 
FIXED BEARING                                            8 EACH 
47B-3000 CONC FOR BRIDGE                               344 CY 
47BD-4000 CONC FOR BRIDGE                              389 CY 
REMOVE STRUCTURE                                         1 EACH 
   AT STA. 15+26.89 
STEEL SUPERSTRUCTURE                             LUMP      LUMP 
   AT STA. 15+10.37 
EXPANDED POLYSTYRENE GEOFOAM                           605 CY 
EPOXY COATED RE-STEEL                              133,345 LB 
SUBSURFACE DRAINAGE MATTING                            242 SY 
HP 12"X53# STEEL PILING                              5,540 LF 
TEMP BRIDGE SHORING                              LUMP      LUMP 
BRIDGE SHORING                                   LUMP      LUMP 
CONCRETE COATING                                 LUMP      LUMP 
   AT STA. 15+10.37 
GRANULAR BACKFILL                                      360 CY 
 

   GROUP 7 GUARDRAIL 
 

MOBILIZATION                                     LUMP      LUMP 
W-BEAM GUARDRAIL                                       112 LF 
PERMANENT INERTIAL BARRIER SYSTEM                        2 EACH 
BRIDGE APPROACH SECTIONS                                 4 EACH 
GUARDRAIL END TREATMENT, TYPE II                         4 EACH 
SURFACE UNDER GUARDRAIL                                 52 SY 
 

 

 



 

 

   GROUP 10 GENERAL ITEMS 
 

BARRICADE, TYPE II                                   9,008 BDAY 
BARRICADE, TYPE III                                  5,302 BDAY 
TEMPORARY SIGN DAY                                     792 EACH 
SIGN DAY                                            20,416 EACH 
CONTRACTOR FURNISHED SIGN DAY                          640 EACH 
PAVEMENT MARKING REMOVAL                             2,200 LF 
TEMP PVMT MARKING, TYPE PAINT                        5,700 LF 
TEMP PVMT MARKING SURF PREP                          5,700 LF 
FLASHING ARROW PANEL                                    62 DAY 
CONCRETE PROTECTION BARRIER                          1,000 LF 
RELOCATE CONC PROTECTION BARRIER                     1,100 LF 
RELOC INERTIAL BARRIER SYSTEM                            4 EACH 
INERTIAL BARRIER SYSTEM                                  4 EACH 
REPLACEMENT MODULE                                       5 EACH 
FIELD OFFICE                                             1 EACH 
TRAINING                                             1,000 HOUR 
MOBILIZATION                                     LUMP      LUMP 
CONSTRUCTION STAKING AND SURVEYING               LUMP      LUMP 
TEMPORARY FENCE                                        500 LF 
RENTAL OF LOADER, FULLY OPERATED                        25 HOUR 
RENTAL OF DUMP TRUCK, FULLY OPERATED                    25 HOUR 
RENTAL OF SKID LOADER, FULLY OPERATED                   25 HOUR 
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  25 HOUR 
TEMPORARY SILT CHECK                                   100 LF 
TEMPORARY SILT FENCE                                   750 LF 
TEMPORARY EARTH CHECK                                  100 LF 
TEMPORARY MULCH                                          2 TON 
 


